

Assignment Schedule #13

This Assignment Schedule #13 shall supplement the Consultancy Agreement between P.N. Lee Statistics and Computing Ltd (the "Consultant"), and JT International SA ("JTI") dated April 1st, 2009.

1 SERVICES

1.1 Scope of services

JTI requests the Consultant to prepare a review of the literature regarding the relationship of cigarette smoking and diabetes. The objective of the proposed research will be to prepare a paper for publication in a suitable journal entitled "Smoking and Type 2 diabetes – an updated review and a commentary on the review given in the 2014 US Surgeon General Report" or similar. The project will involve six stages:

1. Additional literature searches for studies on smoking and diabetes
2. Entering relevant data from the studies onto a database
3. Carrying out meta-analyses and heterogeneity analyses
4. Finding published reviews relating diabetes to major risk factors other than smoking
5. Obtaining statistics on time trends in prevalence of smoking and of diabetes
6. Publishing a paper

1.3 Resources

The Consultant's role as a Senior Epidemiologist will be managing the project and writing the paper. The support required for this project will be left to the discretion of the Consultant, and can be allocated accordingly, provided the costs remain within the agreed budget.

1.4 Reporting

The Consultant will receive instructions from and be accountable to the JTI Project Lead, Javier Martinez, SRA Director or any other person appointed by JTI to that effect. A draft of the paper to be submitted will be shared with JTI SRA employees for comments, although the paper content will be Consultant's ultimate and exclusive responsibility.

2 COST ESTIMATE

		Estimated costs (£)	Timing (2019)
1.	Literature searches for relevant studies on smoking and diabetes	12,000 16,500	April 5 th
2.	Set up a database on smoking and diabetes and enter data	16,000 31,500	June 14 th
3.	Carry out meta-analyses and heterogeneity analyses	12,500	July 5 th
4.	Literature searches for reviews on diabetes and risk factors other than smoking	2,000	June 25 th

5.	Obtain statistics on time trends of diabetes and smoking		4,500	July 5 th
6.	Publish a paper		8,000	July 26 th
Total			55,000 75,000	

The total estimated cost for this work is (GBP) £55,000.

3 TIMELINES

The proposed study is scheduled for delivery by end of July 2019 and is subject to JTI's prior approval before finalization.

3.1 Invoicing

The Consultant will submit the invoice for this project upon completion by end of December 2019. JTI will not pay any amount exceeding the estimated budget of £55,000 unless agreed in advance and in writing in accordance with Section 6 of the Consultancy Agreement.

4 SIGNATURES

PN Lee Statistics and Computing Ltd

Name: Peter Lee

Title: Senior Epidemiologist

Date: 1st February 2019

Signature:

Peter Lee

Amendments to funding agreed in discussion 2nd April 2020
Peter Lee

JT International SA

Name: Dr. Thilo Paschke

Title: SRA Vice President

Date:

5.2.2019

Signature:

[Signature]

Name: Christian Vetrugno

Title: Legal Director

Date:

5.2.2019

Signature:

[Signature]